STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGSALS | SSUED 22

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS SND

06/ 12/ 03
07-066324
07- LA-10-38.5/38.9

ENG NEERS EST

Bl D TOTAL

1,482, 506. 50

1, 649, 373. 52

1, 759, 701. 80

1, 761, 223. 15

1,939,472. 25

D SUMMARY

IN LOS ANGELES COUNTY | N WEST
COVI NA FROM GRAND AVENUE
UNDERCRGOSSI NG TO 0. 2 KM VEST OF
HOLT AVENUE UNDERCRCSSI NG

SOUNDWALLS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID ACI M 010-1(770)E

Bl D245

PAGE 1

06/ 27/ 03
CONTRACT CODE 'C '
40 CONTRACT | TEMS

HB311
1,915, 000. 00 AMOUNT UNDER

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
FUND TOTAL

TOTAL NUMBER OF WORKI NG DAYS 265

432, 493. 50

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

D WPONELL CONSTRUCTI ON I NC

P O BOX 1406
FONTANA CA 92334- 1406

BERYL LOCKHART ENTERPRI SES

11360 GOSS STREET
SUN VALLEY CA 91352

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL ROAD

COLTON CA 92324

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

909 356-8880
00532499
909 356-1299

818 504-9577
00283110
818 504-4916

949 252- 0441
00615876
949 252-0266

909 824-0393
00732806
909 824-8919

714 538-5156
00743775
714 538-5157

PERCENT UNDER EST 22. 58



07- 066324
07-LA-10-38
06/ 12/ 03

2,337,202.73 2 T B PENI CK AND SONS | NC

9747 OLSON DRI VE
SAN DI EGO CA 92121

1, 408, 351. 30 6 BRENT ENG NEERI NG | NC
RQUESTED BI D RELI EF
24921 DANA PO NT HARBOR DRI VE
DANA PO NT CA 92629

858 558-1800
00185381
FAX 858 558-1881

949 496- 3900
00813979
FAX 949 487-5409

Bl D245
PAGE 2
06/ 27/ 03



07- 066324
07-LA-10-38
06/ 12/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

06/ 27/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
POVONA CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

ECO LCG C
TEMECULA CA

G L M CONTRACTCRS
REDLANDS CA

JEZOWNSKI AND MARKEL
CRANGE CA

L A SI GNAL
I NDUSTRY CA

SUPERI OR MASONRY
COLTON CA

WESTERN PAVI NG
| RW NDALE CA

CONCRETE BARRI ER

CLEARI NG AND GRUBI NG

I RRI GATI ON

REI NFORCI NG STEEL

CURB

ELECTRI CAL

MASONRY

ASPHALT CONCRETE



07- 066324 Bl D245

07-LA-10-38 PAGE 4

06/ 12/ 03 06/ 27/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL CONCRETE BARRI ER
ONTARI O CA
DAMON CONSTRUCTI ON M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON

455 CARSON PLAZA STE F
CARSON CA 90746

ECO LOGE C I NC PLANTI NG AND | RRI GATI ON
P O BOX 892786
TEMECULA CA 92589

G L M CONTRACTCRS REBAR AND BAR REI NFORCI NG STEEL
P O BOX 7129
REDLANDS CA 92375

J FL ELECTRIC MODI FY LI GHTI NG AND SI GN | LLUM NATI ON
8257 COVPTON AVENUE
LGS ANGELES CA 90001-3915

NATI ONAL FENCE TEMPORARY FENCE
SUN VALLEY CA 91352

PRECI S| ON COLD PLANI NG COLD PLANE AND ASPHALT CONCRETE PAVEMENT
8657 RI VERSI DE DRI VE
ONTARI O CA 91761-7202

SUPERI OR MASONRY | NC MASONRY SOUNDWALL
300 WEST QLI VE STE A
COLTON CA 92324

THOVAS AND PRATT STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COWVPLI ANCE PLAN
1564 A FI TZGERALD DRI VE
PI NOLE CA 94564

CONTI NUED ON NEXT PAGE



07- 066324 Bl D245
07-LA-10-38 PAGE 5
06/ 12/ 03 06/ 27/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 UNI TED RENTALS TEMPORARY K RAI LI NG AND CRASH CUSHI ONS
10999 NARDO STREET
VENTURA CA 93003
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALMEX ENG NEERI NG ASPHALT CONCRETE

RI VERSI DE CA

CREEK NMEADOWS
BELL GARDENS CA

EGO LOG C
TEMECULA CA

G L M CONTRACTCRS
REDLANDS CA

JEZONSKI AND MARKEL
CRANGE CA

PREC!I SI ON COLD PLANI NG
ONTARI O CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

SUPERI OR MASONRY
COLTON CA

LI GHTI NG AND SI GN | LLUM NATI ON

PLANTI NG AND | RRI GATI ON SYSTEM

REBAR

M NOR CONCRETE AND CURB

CCOLD PLANI NG

STRI PI NG

MASONRY BLOCK



07- 066324
07-LA-10-38
06/ 12/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

06/ 27/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON
POVONA CA

ALCORN FENCE
SUN VALLEY CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

ECO LOG C | NCORPCRATED
TEMECULA CA

G L M CONTRACTI NG
REDLANDS CA

L A SI GNAL
I NDUSTRY CA

L N A CONCRETE STRUCTURE
CHI NO HI LLS CA

LANDVARK GRADI NG AND PAVI NG
PERRI S CA

PRECI SI ON COLD PLANI NG
ONTARI O CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

SULLY M LLER
ANAHEI M CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

METAL BEAM GUARD RAI L AND FENCI NG

CLEARI NG AND GRUBI NG

LANDSCAPI NG

REBAR

ELECTRI CAL

M NOR STRUCTURE

M NOR CONCRETE, CURB AND GUTTER

COLD PLANE

STRI PI NG

PAVI NG



07- 066324 Bl D245

07-LA-10-38 PAGE 7

06/ 12/ 03 06/ 27/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

SUPERI OR MASONRY
COLTON CA

Bl DDER | D NAME AND ADDRESS

MASONRY BLOCK

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CALMEX ENG NEERI NG
Rl VERSI DE CA

G L M CONTRACTORS
REDLANDS CA

L A SI GNAL
| NDUSTRY CA

REYCO AND SM TH
CORONA CA

SUPERI OR MASONRY
COLTON CA

Bl DDER | D NAME AND ADDRESS

| TEMS 15 AND 25 ( PARTI AL)

| TEMS 29 THRU 32 AND 36 ( PARTI AL)

| TEM 39 ( PARTI AL)

| TEMS 22 THRU 24 ( PARTI AL)

| TEMS 29 AND 30 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C L CONCRETE
ONTARI O CA

AVBER STEEL
RI ALTO CA

CLEAN LI NE CONCRETE
CORONA CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

REBAR

CONCRETE ( PARTI AL)



07- 066324
07-LA-10-38
06/ 12/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

06/ 27/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

D P JAMVES GRADI NG
CARLSBAD CA

ECO LOG C
TEMECULA CA

JEZONBKI AND MARKEL
CRANGE CA

L A SI GNAL
I NDUSTRY CA

SULLY M LLER
ANAHEI M CA

SUPERI OR MASONRY
COLTON CA

Bl DDER | D NAME AND ADDRESS

GRADI NG

LANDSCAPI NG AND | RRI GATI ON

CONCRETE ( PARTI AL)

ELECTRI CAL

ASPHALT

MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
POVONA CA

ALCORN FENCE
SUN VALLEY CA

BANSHEE CONSTRUCTI ON
COLTON CA

ECO LOG C
TEMECULA CA

CONTI NUED ON NEXT PAGE

BARRI ER

FENCI NG

CONCRETE

LANDSCAPI NG



07- 066324
07-LA-10-38
06/ 12/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

06/ 27/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

GL M
REDLANDS CA

L A SI GNAL
I NDUSTRY CA

OLI VAS VALDEZ
COVI NA CA

STATEW DE SAFETY AND SI GNS
POMY CA

STATEW DE SAFETY AND SI GNS
POMY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

SUPERI OR MASONRY
COLTON CA

REBAR

ELECTRI CAL

M NOR CONCRETE CURB

CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

MASONRY BLOCK



07- 066324 Bl D245

07- LA- 10- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
06/ 12/ 03 06/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 600 20. 00 12, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 5, 000. 00* 5, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00* 4, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 65, 000. 00* 65, 000. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 160 10. 00 1, 600. 00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 22 30. 00 660. 00
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 39 10. 00 390. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 110 30. 00 33, 300. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 300. 00 12, 600. 00
11 (S) 150608 REMOVE CHAI N LI NK FENCE M 540 10. 00 5, 400. 00
12 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 160 15. 00 2, 400. 00
STRI PE
13 (S) 150722 REMOVE PAVEMENT MARKER EA 39 2.00 78. 00
14 150742 REMOVE ROADSI DE S| GN EA 1 100. 00 100. 00
15 (S) 031311 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 4,570 2.00 9, 140. 00
(50 MM MAXI MUM)
16 153214 REMOVE CONCRETE CURB M 450 30. 00 13, 500. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
18 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
19 192048 STRUCTURE EXCAVATI ON, RETAI NI NG WALL MB 1, 300 30. 00 39, 000. 00
( SOUND WALL )
20 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) MB 1, 150 35. 00 40, 250. 00
(AERI ALLY DEPGCSI TED LEAD)
21 (F) 193020 STRUCTURE BACKFI LL, RETAI NI NG WALL MB 2, 450 40. 00 98, 000. 00
( SOUND WALL )
22 (S) 200001 HI GHWAY PLANTI NG LS LUVP SUM 20, 000. 00* 20, 000. 00
23 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 8, 000. 00* 8, 000. 00
24 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
25 390103 ASPHALT CONCRETE ( TYPE B) TONN 550 60. 00 33, 000. 00
26 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 960 350. 00 336, 000. 00
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.5 2, 000. 00 9, 000. 00
28 511064 FRACTURED RI B TEXTURE MR 130 80. 00 10, 400. 00
29 (F) 517961 SOUND WALL ( BARRI ER) ( MASONRY BLOCK) MR 1,542 120. 00 185, 040. 00
30 (F) 518002 SOUND WALL ( MASONRY BLOCK) MR 758 120. 00 90, 960. 00
31 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 67, 985 1. 50 101, 977. 50
32 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE M 10 700. 00 7, 000. 00

CONCRETE PI LE (S| GN FOUNDATI ON)



07- 066324 Bl D245

07- LA- 10- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
06/ 12/ 03 06/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
33 030700 METAL (WALL MOUNTED SI GN) EA 1 100. 00 100. 00
34 731501 M NOR CONCRETE ( CURB) VB 75 300. 00 22, 500. 00
35 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 148 2.00 296. 00
36 030701 CONCRETE BARRI ER ( TYPE 736A MOD) M 360 200. 00 72, 000. 00
37 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 530 4.00 2,120.00
(BROKEN 5.18 M- 2.14 M
38 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 39 5. 00 195. 00
39 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00
40 999990 MOBI LI ZATI ON LS LUVP SUM 140, 000. 00* 140, 000. 00

TOTAL 1, 482, 506. 50



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

07- 066324
07-LA-10-38
06/ 12/ 03

5.

1, 000.
2.49
150. 705
58, 052. 84*
1, 600. 00*
47.50

26. 087
12. 04

30, 265. 00*
2, 000. 00*
39, 000. 00*
62. 15
308. 863
1,777.778
519. 23
116. 52
105. 299
2.103
1,021. 092
14, 175. 00
357.00
97. 973
213.539
3.00

13. 00

15, 200. 00*

296508.
8000.
67499.
179673.
79816.
142972.
10210.
14175.
26775.
14500.
76874.
1590.
507.
15200.

SUMMARY

OF

RE MA I

. 00*
. 00*
.00
.00
.00
. 00*
. 00*
. 00*
.00
.00
.00
.00
.50
.00
.48
.00
.00
.00
.00
.00
.30

00*

158600.
140300.
98000.
16500.
9000.
45500.
35200.
393600.
7200.
16250.
136467.
84896.
100617.
9000.
500.
22500.
296.
84600.
1749.
585.
15000.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
31.00 18600
3, 850. 00* 3850
35, 000. 00* 35000
15, 000. 00* 15000
50, 000. 00* 50000
7.10 1136
35.00 770
10. 30 401
64. 00 71040
500. 00 21000
20. 00 10800
20. 50 3280
5.30 206
210. 00 210
3.10 14167
9.50 4275
40, 000. 00* 40000
4,770. 00* 4770
19. 00 24700
70. 00 80500
35.00 85750
29, 000. 00* 29000
7, 500. 00~* 7500
33, 000. 00* 33000
59. 00 32450.
505. 00 484800
3, 230. 00 14535
118. 00 15340.
97. 00 149574.
120. 00 90960
1.45 98578.
1, 500. 00 15000.
900. 00 900.
425. 00 31875
1.25 185.
220. 00 79200
3.10 1643.
13.50 526.
15, 700. 00~ 15700.

Bl D245
PAGE 12
06/ 27/ 03
FI FTH
Bl D AMOUNT
20. 00 12000
1, 500. 00* 1500
9, 500. 00~ 9500
15, 000. 00* 15000.
95, 000. 00* 95000.
10. 00 1600.
55. 00 1210.
10. 00 390.
90. 00 99900.
500. 00 21000
15. 00 8100.
20. 00 3200.
2.00 78.
100. 00 100.
3.75 17137
20. 00 9000.
40, 000. 00~ 40000
8, 500. 00* 8500
46. 00 59800
50. 00 57500.
50. 00 122500.
31, 100. 00* 31100
8, 500. 00~ 8500
36, 700. 00* 36700
70. 00 38500.
475. 00 456000
4,000. 00 18000.
145. 00 18850
103. 00 158826
149. 00 112942
1.75 118973
1, 600. 00 16000
250. 00 250.
425. 00 31875
10. 00 1480.
306. 00 110160
7.00 3710.
10. 00 390.
19, 200. 00* 19200.



07- 066324

07- LA- 10- 38 SUMMARY OF REMAI NI NG BIDDERS
06/ 12/ 03
------------------------------- T EE T e TP L e e EEPEPERPRTR
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | BI D AVOUNT |

|
150, 000. 00* 150000. 00
1, 649, 373. 52

|
125, 000. 00* 125000. 00
1, 759, 701. 80

175, 000. 00* 175000. 00
1, 761, 223. 15

Bl D245
PAGE 13
06/ 27/ 03

175, 000. 00* 175000. 00
1,939, 472. 25



07- 066324 Bl D245
07-LA-10-38 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
06/ 12/ 03 06/ 27/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT
1 19. 25 11550. 00 30. 00 18000. 00
2 3, 208. 43* 3208. 43 10, 000. 00* 10000. 00
3 14, 000. 40* 14000. 40 10, 794. 00* 10794. 00
4 5, 366. 82* 5366. 82 4, 600. 00* 4600. 00
5 13, 067. 04* 13067. 04 65, 136. 00* 65136. 00
6 8. 05 1288. 00 2.00 320. 00
7 24.20 532. 40 45. 00 990. 00
8 11.50 448. 50 5. 00 195. 00
9 71. 30 79143. 00 35.53 39438. 30
10 195. 50 8211. 00 170. 00 7140. 00
11 18. 98 10249. 20 10. 00 5400. 00
12 23.00 3680. 00 3.00 480. 00
13 5.75 224. 25 5.00 195. 00
14 287.50 287.50 100. 00 100. 00
15 2.86 13070. 20 2.60 11882. 00
16 22.77 10246. 50 14. 55 6547. 50
17 46, 668. 00* 46668. 00 9, 516. 00* 9516. 00
18 17, 500. 00* 17500. 00 10, 000. 00* 10000. 00
19 46. 67 60671. 00 20. 30 26390. 00
20 58. 34 67091. 00 13. 06 15019. 00
21 64. 17 157216. 50 20. 30 49735. 00
22 35, 310. 18* 35310. 18 15, 000. 00* 15000. 00
23 2, 333. 40* 2333. 40 7, 800. 00* 7800. 00
24 45, 501. 30* 45501. 30 41, 300. 00* 41300. 00
25 66. 50 36575. 00 58. 50 32175. 00
26 1,023. 20 982272. 00 355. 00 340800. 00
27 4,033. 45 18150. 53 1, 625. 00 7312.50
28 268. 34 34884. 20 120. 00 15600. 00
29 95.44 147168. 48 80. 80 124593. 60
30 120. 17 91088. 86 102. 00 77316. 00
31 2.20 149567. 00 2.74 186278. 90
32 511.71 5117. 10 1, 800. 00 18000. 00
33 583. 35 583. 35 850. 00 850. 00
34 287.50 21562. 50 375. 00 28125. 00
35 26. 25 3885. 00 25.00 3700. 00
36 87.50 31500. 00 125. 00 45000. 00
37 3.45 1828. 50 2.50 1325. 00
38 14. 95 583. 05 2.50 97. 50
39 17, 733. 84* 17733. 84 16, 000. 00* 16000. 00




07- 066324

07- LA- 10- 38 SUMMARY OF REMAI
06/ 12/ 03
_______________________________ |_______________________________
SI XTH | SEVENTH
BI D AMOUNT | BI D AMOUNT
_______________________________ I_______________________________
187,838.70*  187838. 70 155, 200.00*  155200. 00
2,337, 202. 73 1, 408, 351. 30

N

N G

B

DDERS

Bl D245
PAGE 15
06/ 27/ 03



